\\ PHONE : 2593-2028 / 2592-Q

E North Barrackpore Municipality

PALTA, P.O.BARRACKPORE, 24 PGS. (N)
NOTICE INVITING TENDER

E-Tender Notice No- 971/NBM/PWD/2019-20/1st Call Dated - 11/03/2020

e-Tender are invited by the Chairman, North Barrackpore Municipality for the following work from the reliable and
resourceful contractor and experienced in the similar type of works.

s Amount put Name of Amount of 2% Time of
Name of the work to Tender Earnest Money| Completion
no. the Fund
Rs. Rs. (months)
1 |[Improvement of road by cement concrete with guard 1546629.00 l4th Rs. 30,933 90 days
wall and reparing of drain with bed from the H/o- Eluqncs
Naresh Dutta to H/o- Bidesh Ch. Sen with construction
of R.C.C. slab cover at Bidhanpally, ward no-2.
2 |Improvement of Brick Pavement Road to Cement 755265.00 14th Rs. 15,105 90 days
Concrete Road with Side Protection Wall at both side Finance
from the H/o Bibek Halder to the H/o Anjana
Mukherjee and from the H/o Nimai Das to the H/o M.
Malakar at Purba Sreepally Ward No.- 09
3 |Comnstruction of surface drain & PCC Road from the 518307.00 14th Rs. 10,366 90 days
H/oSusanta Chakborty to H.D. Pal Street at Sankhari Finance
Para of Ward No -17.
4 |Construction of surface drain & PCC road from 1344232.00 14th Rs. 26,885 90 days
Ramkrishnapally more to the H/o Krishnandu Mallickat Finance
Ramkrishnapally of Ward No - 18
5 |Construction of surface drain & PCC road from the H/o 1018572.00 14th Rs. 20,371 90 days
Gopal Ram to the H/o Sk. Mainnudin Near Dr. Finance
Khan,Near the H/o Manjula Thakur, from the H/o Avjit
Dey to the H/o Nemai Das at Ramkrishnapally & from
the H/o Santosh Halder to the H/o Bani Modak at
Moyarapara of Ward No - 18
6 |Improvement of brick pavement road to Cement 942542.00 14th Rs. 18,851 90 days
Concrete road from the H/o Minati Sarkar to PWD Finance
main road (Ph-II),Gouranga Banerjee to Jagindar
Mallick (Ph-1I),Subhas Das to Santosh Sen (Ph - II),Anil
Chaterjee to Tarak Shaw (Ph - II),Tarun Manna to
Madhabi Manna & Pranab Das to Nityananda Debnath
at Santhasree Pally of Ward No - 18
7 |Improvement of brick pavement road to Cement 1131184.00 14th Rs. 22,624 90 days
Concrete road from the H/o Kishore Gupta to Finance
Ashalata Halder(Ph-I),Krishnandu Mallick to Arbind
Chowdhury(Ph-I),Saibal Roy Chowdhury to Sipra
Bhaterjee(Ph-I) & Rama Das to Ashoke Roy (Ph - II) at
Santhasree Pally of Ward No - 18

Chafrman
Nortn Barmagipors Wonielsetity
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North Barrackpore Municipality

PALTA, P.O.BARRACKPORE, 24 PGS. (N)

8 |Improvement/ Construction of Cement Concrete Road 976237.00 14th
/ and Surface drain from the H/o Tomal Roy to Neharika Finance
Appeartment, from the H/O Sanjib Ghosh to the H/o
Dilip Sadhukhan(near jora sib Mandir), from the H/o
Pulak Borua to the H/o Bhonda Das(Back side Darikol
Math) from the H/o Shibu Charan Majhi to the H/o Ujjal
Saha, from the H/o Soumen Majumder to the H/o Adv.
Jotin Moy Banerjee and from the H/o Adv. Jotin Moy
Banerjee to the H/o Mitali Das (S. N, Banerjee Road ) at
Ward No - 20
9 |Improvement/ Construction of Cement Concrete Road 962929.00 14th Rs. 19,259 90 days
from the H/o Molay Banerjee to the H/o Durgapada Finance
Chowdhury, from the H/o Chotka Ghosg to the H/o
Murali Mohan Barui and Goalapara More to Nutan
Bazar of Ward No - 20
10 |Construction of concrete slab over high drain at 677199.00 14th Rs. 13,544 90 days
Finance
Ramlal Mukherjee Road Singhi Bagan Ward No. -22
11 [Construction/ repair of Bituminous Road of Bishalaxmi 1144985.00 14th Rs. 22,900 90 days
Tala road from H/O- Jagdish yadav to Shib mondir at Finance
Ward No.22
12 |Improvement of Road by Cement Concrete at various 625480.00 14th Rs. 12,510 90 days
places of Ward No.- 06 Finance
13 |[Improvement of Bituminous Road from Ghosh Para 991109.00 14th Rs. 19,822 90 days
Road to Railway Bridge at Ward No.-6 Finance
14 |Improvement of Kancha Road by Cement Concrete at 762828.00 14th Rs. 15,257 90 days
various places of Ward No.-08 Finance
15 |Improvement of Kancha Road and Brick Pavement 665226.00 14th Rs. 13,305 90 days
Road to Cement Concrete Road at various places of Finance
Ward No.- 09
16 |Construction/ repair of Bituminous Road of H.D. Paul 664576.00 14th Rs. 13,292 90 days
street from Sarkar Bagan to Biswas Ghat at Ward No. Finance
17
17 |Construction/ repair of Bituminous Road from Sarkar 570027.00 14th Rs. 11,401 90 days
Bagan More to Nawabganj Gajitala at Ward No. 17 Finance
18 |Construction/ repair of Bituminous Road from Julantal 619343.00 14th Rs. 12,387 90 days
(1st Thakurbari) to Mondal Ghat at Ward No. 17 & 18 Finance
19 |Improvement of cement concrete road near H/o- Rama 589002.00 14th Rs. 11,780 90 days
Chatterjee to Partha Ghosh, Santi club to H/o- Bapi Finance
Chosh, near H/o- Sakti Halder, near H/o- Harekrishna
Ghosh to Laxmi Kanta Biswas , H/o- Radhu Banerjee to
H/o- Ram Ghosh, near Subarna Appartment , H/o- Bapi
Mukherjhee to H/o- Pradip Gupta at ward no-21.
20 |Construction of cement concrete road from S.N. 1273072.00 14th Rs. 25,461 90 days
Banerjee road to Ghatakpara Ganga Ghat, ward no-22. Finance
Chéirman
Nortn Barsathpore Wanieloatity




North Barrackpore Municipality

PALTA, P.O.BARRACKPORE, 24 PGS. (N)

21 |lmprovement of cement concrete road near H/o- 509450.00 14th
Ashok Chatterjee, near Ankur Computer Centre, near Finance
H/o- Haradhan Banerjee, near H/o- Tunu Mukherjee at
Mannnapara, H/o- Sova Roy Chowdhury to H/o- Sanjoy
Banerjee , Ramlal Mukherjee road to H/o- Shambhu
Mahato , H/o- Bapi Chatterjee to H/o- Sukhen Dey,
Mannapara at ward no-22.
22 |Construction / Repair of Bituminous Road from Battala 749106.00 14th Rs. 14,882 90 days
Clib to Battala Ghat at Ward No.-22 Finance
Sl . :
i Particulars Date & Time
Date of uploading of N.I.T. & other Documents (online) : x
1 (Publishing Date) 19 /03/2020 at 18:45 PM
2 |Documents download start date (online) 1% J03/2020 at 18:45 PM
3 |Documents download end date (online) 06 Joe020 upto 10.00 AM
4 |Bid Submission start date (online) 1S f03/2020 at 18:45 PM
5 |Bid Submission closing date (online) 0&3154.J2020 upto 10.00 AM
6 |Bid opening date for Technical Proposals (online) o} ©4/2020 at 11.00 PM
7 |Date of uploading list of Technically Qualified Bidder (enline) To be Notified Later
8 |Date of opening opening of Financial Proposal (online) To be Notified Later

i) Having experience and technical acumen in Executing, Construction & Completion similar nature of works with a work value not
below 40% of the estimated amount put to tender during last five) financial years in any Government Department/ Board/ Semi-
Govt./ Corporation/ Statutory Authority/ Undertaking etc. (copies of Completion certificate, work order, price schedule & payment
certificate issued by the competent authority shall have to be furnished).

ii) Having valid GST registration certificate.

i) Having Valid PAN Card and last year Income Tax return.

iv) Having valid P. Tax clearance certificate.

g
v) Having valid Electrical supervisory license in case of Electrical Works only.
vi) Particulars of ownership/ partnership or Board of Directors pertaining to the Organization/ Company/ Firm.
vii) Other certificates if any
viii) Black listed tenderer would not be allowed.
(Copies of all above mentioned documents shall have to be furnished)
All documents in original to be produced in due course of time as & when asked by the TIA.
The earnest Money (2% of estimated amount put to tender) shall be remitted by the Contractor through net-banking or NEFT or
RTGS in respect of tender 1D (as per G.O No 3975-F (Y) Dated 28 th July, 2016). Every such transfer shall be done on or after the
10 |date of publish of NIT. Any tender without such inline payment of EM (Except exemption as per G.O.) shall be treated as informal
and shall be automatically cancelled. Online transfer of Eamest Money receipt (Scanned copy) shall be uploaded as statutory
document.
11 The rates quoted should be inclusive of all charges, any type of taxes, Duties like GST, IT, Service Tax registration etc. applicable
or as would be applicable from time to time during the period of contract.
12 If any applicant is not authorised signatory he should submit document of authorisation in his favour along with the application. In
case of partnership farm copies of the partnership deed are to be submitted along with the tender document.
13 Conditional tender will not be considered for acceptance. Tenderers should note that conditional tender will be rejected without
showing any reason for such rejection.
14 |The Authority is not bound to accept the lowest rate offered by the tenderer.
15 |GST, IT, Labour Welfare CESS and other Government deduction shall be made as per existing rules.
16
All documents submitted along with the tender must be "Certified to be true" by the bidders. Self attested documents are to be
submitted by the applicant. All the successful bidder are liable to produce original documents as & when desired by the authority.
17 |Authority will have the sole discretion to decide the sole eligibility of the bidders on the basis of his submitted documents & reseve
18 |Canvasing in connection with tender is strictly prohibited & the tender submitted by the bidders who resort to canvasing will be
liable for rejection.
19

Bidders who do not fulfill any of the above conditions or are incomplete in any respect are liable for rejection.

3 ChYirman
Kortn Barraclivore Manlelasiéy




North Barrackpore Municipality

PALTA, P.O.BARRACKPORE, 24 PGS. (N)

20 [Tender inviting authority will not be responsible for any sort of delay or difficulties faced during the submission OfW&—M
[ bidders.
21 |All usual deductions for taxes as applicable i.e. GST, IT and Labour welfare cess etc. as applicable will be made from the bills time
to time. Additional Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The amount of such
10% (ten percent) of Security Deposit (Initial 2% EM + additional 8%) will be refunded wwithout any interest only as mentioned
below.
1. 30% of the security deposit shall be refunded to the contractor on expiry of 1 (one) year after date of completion.
2. Further 30% of the security deposit shall be refunded to the contractor on expiry of 2 (two) year after date of completion.
3. Balance 40% of the security deposit shall be refunded to the contractor on expiry of 3 (three) year after date of completion.
4. In tenders for Government works, bids are sometimes received at a much lower rate than the Estimated Amount put to tender. In
such cases, to ensure the quality and proper execution of the work in public interest, the Governor is pleased to decide that
Additional Performance Security @ 10% of the tendered amount shall be obtained from the successful bidder if the accepted bid
value is 80% or less of the Estimste put to tender.

Please visit Site: www.wbtenders.gov.in, www.northbarrackporemunicipality.org

Chair Irman

North BEaduRersakoe t.!a»i{-‘«lﬂ!

E-Tender Notice No- 971/NBM/PWD/2019-20/1st Call Dated - 11/03/2020

Copy forwarded for information to:-

1 Joint Secretary to Govt. of West Bengal, Green City Mission, UD & MAD
2 Honourable District Magitrate - 24 PGS (N)
3 The Chief Engineer, MED, Bikash Bhavan, Saltlake
4 The Executive Engineer, North 24 - Parganas Division, MED
5 Vice -Chairman
8 Members, Chairman -in -Council
7 All Councillors
8 Executive Officer
9 Finance Officer
10 Assistant Engineer
11 SAE"s
12 Office Superintendent
13 Cashier ( acting)
14 Accountant (acting)
15 Sri S Roy , Clerk
16 Notice Board
17 IT Co-ordinator with direction to upload this
Also requested to float on Notice Board to:-
The Sub-Divisional Officer,Barrackpore
The Chairman Barrackpore Municipality
The Chairman Garulia Municipality
The officer -in -Charge, Nopara Police Station
The Deputy Chief Engineer, Indira Gandhi Water Treatment Plant, Palta

oW =

Chaijfman
North Barrﬁil; rc:gnl\flunicipaﬁty

Hortn Barrackpore Manlelsality



Issued to (Bidder): ......covusennenns
Postal Address with Contact No. & e-mail .......ccovvvivvinnenns

Price - Free of Cost

West Bengal Form No. 2911
Applicable For Works of value up to Rs 25 (Twenty Five) Crore

Tender No. ,» Sl. No. of (Year)

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1. All work proposed for execution by contract will be notified in the form of invitation to
tender posted in concerned departmental website, e-procurement portal of the Government
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide
circulation also in the notice boards at public places signed by the Tender Inviting
Authority.

This form will state the work to be carried out, the date for submitting and opening of
tenders as well as the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the tender, the amount of security deposit to be deposited by
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the
specification, design & drawings and other documents required in connection with the
work, signed for the purpose of identification by the Authority inviting Tender shall also be
open for inspection by the contractor at the office of the Tender Inviting Authority during
Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by
each member thereof, or, in the event of absence of any of the partners, it must be signed
on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so.
Such power-of-attorney is to be produced with the tender, and in the case of a firm carried
on by one member of a joint family; it must disclose that the firm is duly registered under
the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what
rate he or she is willing to undertake the work. Tenders which propose any alteration in
the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have
the name and number of the work to which they refer, written outside the sealed
envelopes.

5. The Tender Inviting Authority or his/her duly authorized representative will open
tenders in presence of intending contractors/bidders who may be present at the time, and




will enter the bid amounts as percentage rates above or below or at par of the tender BOQ
of several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall
thereupon for the purpose of identification, sign copies of specifications and other
documents mentioned in the Rules. In the event of a tender being rejected, the earnest
money with such unaccepted tender shall be refunded within 10 days from the date on
which the tender is decided, provided the contractor(s) present himself/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting authority reserves the right to reject any or all of the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to accept
either the lowest tender or any of the other tenders.

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not
be considered as an acknowledgement of payment to the Tender Inviting Authority and the
contractor shall be responsible for ensuring that he/she procures a receipt signed by the
Tender Inviting Authority, or a duly authorized representative.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by
the executing Department at their supply/issue rates, shall be filled in and completed in
the office of the Tender Inviting Authority before the tender form is issued. If a form is
issued to an intending bidder/contractor without having been so filled in and completed,
he/she shall request the office to have this done before he/she completes and delivers
his/her tender.

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this
contract document are to be notified and published in the form of notice inviting e-tender
(e-NIT) in the designated official tender website of Government of West Bengal having URL
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting
Authority and its corresponding abridged notice also published on the same date in the
print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date
for encrypting (submitting) and decrypting (opening) of e-tenders, the time allowed for
carrying out the work; amount of earnest money to be deposited with the e-tender;
procedure for submission of EMD, amount of security to be furnished by the successful
bidder/contractor, security/ performance security to be deducted from running account
bills, copies of specifications, Bill of Quantities, design and drawings and any other
document required in connection with the work, digitally signed for the purpose of
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents
directly from the website stated above. Tender is required to be submitted online by the
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-
submission of tender and document(s). All information posted in the website consisting of
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and
drawings etc., if any, shall form part of the Contract. Details of procedure of submission
have been explained under “General Terms & Conditions” and Annexure attached with the
notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of
the tender contract/agreement. Contractors/bidders are required to upload the entire set
of tender documents along with other related documents as asked for in the e-tender
through the above website(s) within the stipulated date and time as given in the e-NIT.
Tenders are to be submitted in two folders at a time for each work, one being the
‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go
through all the documents and prepare to upload the scanned documents in Portable
Document Format (PDF) in the designated link in the web portal as their Technical Bid.
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work
in the designated cell and upload the same again in the designated link in the portal as
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all




(a) If several sub-works
are included, they

. should be detailed in a
separate list

the addenda and corrigenda related to the e-tender and upload all of these documents
also as a part of their tender document.

5. Documents uploaded by the contractors/bidders with all information & rates
comprising Technical and Financial bids cannot be changed after last/end date for
submission of the e-tender.

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form
of certified copy of Form No. VIII,” issued under the Indian Partnership Act, 1932 (Act-IX of
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of
the tenders without assigning any reasons and he/she will not be bound to accept either
the lowest tender or any of the tenders.

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bids will be valid for 120 days from the date of opening of the financial
proposal. However, extension of bid validity may be suitably considered by the Tender
Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect.

TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in
the underwritten “Memorandum” within the time specified in such *“Memorandum” at
the rates specified therein, and in accordance, in all respects within the Rules
contained in clauses hereinafter, in all of the annexed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC) and with such other materials as are
provided for, by and in all other respects in accordance and with such conditions so far
as applicable.

MEMORANDUM

(a) General description of work ..........coooiiiiiiiii

(b) Estimated cost put to Tender RO -
(c) Earnest Money Deposit xRS
(d) Security Deposit (including earnest money) ... Rs
(e) Percentage, if any, to be deducted from bill ... Rs
(RUPEES...rrrrroorererrrrereeeseee
PeICentage: i isismsissmssimmiansisiins sy )

(f) Time allowed for the work from date of written order to
COMBABOCE wuswmnnsamrsasvasrmssawe calendar months.

For offline tender during submission of bid and during execution of Agreement for online
tender

Name of Work Amount Put to Rate Quoted by the | Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)

-
2



*Give
particulars
and
numbers

Strike out
(a) or (b)
as

applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witess to
Contractor’s
signature

XX Signature of
the Executive
Engineer/AE
on behalf of the
Department.

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the
terms and provisions of the said conditions of contract annexed hereto so far as applicable,
or in default thereof to forfeit and pay to the Governor or his/her successions in office,
the sums of money mentioned in the said conditions.

A sum of R semernsasssmsms * has been furnished through online net
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to
be absolutely forfeited to the Governor or his/her successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in
office. Should I/we not deposit the full amount of security specified in the above
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said
sum of Rs ............ shall be retained by the Government as on account of such security as
aforesaid:(b) the full value of which shall be retained by Government on account of the
security deposit specified in clause I (B) of the said conditions of contract].

Dated the Day of 20
X i )

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State
of west Bengal

XX

Dated the Day of (Month) (Year)

GENERAL CONDITIONS OF CONTRACT

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh,
whichever is lower.

In case of offline tender earnest money is to be submitted in the form of Bank Draft
or Bankers Cheque.

In case of Online Tender (e-Tender) earnest money is to be deposited through e-
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment
modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway.

i) RTGS/NEFT in case of offline payment through bank account in any Bank with
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of
Secretary to the Government of West Bengal, Finance Department. The L1 bidder
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued
by the Tender Accepting Authority. Failure to make the Formal Agreement within the
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be
construed as an attempt to disturb the tendering process and will be dealt with
accordingly in a legal manner as deemed fit including blacklisting the bidder.

1.2 Security Deposit - While making any payment to the person(s) whose
tender has been accepted (hereinafter shall be called the contractor) for work done
under the contract, the authority making payment shall deduct such sum which together
with the Earnest Money already deposited and converted into security deposit, shall
amount to 10% of the value of works executed at the material point of time and paid
during the progressive running accounts bills, so that total deduction together with




|
|

Compensation
Jor delay

Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security
@ of 10% of such additional amount is to be deposited for all such excess/ and
supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage,
due to reduction of tendered amount due to any reason whatsoever, such additional
earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced
component of earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and
boats etc., supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months
beyond the defect liability period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be
obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working
days from the date of LoA or the time period as approved by the Tender inviting
Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
Security along with Security Deposit lying with the Government shall be forfeited at any
time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills
of the Contractor as per relevant clauses of the contract will in no way be affected/
altered by this Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence. Time being deemed to be the
essence of the contract on the part of the contractor, the contractor shall be bound in all
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT
into various ‘Identifiable and quantifiable construction related stages’ pertaining to
the work. In the event of the contractor failing to comply with any of the conditions
related to achieving the ‘Milestones’ within the specified time period prescribed for
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice Inviting Tender over the total time allotted for its full completion
and in terms of clause 5 or fails to complete the work and clear the site on or before
the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such
breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of
work arrived for each month of delay to be computed on per day basis subject to
the ceiling limit of security deposit already withheld or due to be withheld
during imposition of the said clause and minimum payable compensation
equivalent to the Earnest Money deposited (EMD).
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Action when whole
of security deposit
is forfeited

Contractor
remains liable
o pay

compensation, if

action is not
taken under
Clause 3

Provided always, that the total amount of compensation for delay, to be paid under this
clause shall not exceed 10% of the tendered value of work or the tendered value of the item
or group of items of the work, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work
subsequently, part or full of the desired progress as per the contract in accordance with
the decision of the Tender Accepting Authority, under powers delegated by Government to
be communicated by the Engineer-in-Charge, the withheld amount shall be released.
However, no interest, whatsoever, shall be payable on such withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weather,
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his/her best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her
any other rights, remedy against the Contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provision of the contract or
otherwise, and whether the date of completion has or has not been elapsed, by notice in
writing, absolutely determine the contract in any of the following cases:

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days thereafter;

(ii) If the Contractor has without reasonable cause suspended the progress of work, or
has failed to proceed with the work with due diligence so that, in the opinion of the
Engineer-in-Charge he/she will be unable to secure completion of the work by the
schedule date for completion, and continues to do so after a notice of seven days in
writing from the Engineer-in-charge;

(iii) If the Contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated
on or before such date(s) of completion and does not complete them or reach the
defined Milestones within the period specified in the notice given in writing to that
effect by the Engineer-in-charge;

(iv) If the Contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to remedy
it, within seven days after a notice in writing is given to him/her to that effect by
the Engineer-in-Charge;

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration
of his/her Estate made against him/her, or take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force, or make any
conveyance or assignment of his/her effects or composition or arrangement for the
benefit of his/her creditor or purport to do so, or if any application be made under
Insolvency Act for the time being in force for the sequestration of his/her Estate, or
if a trust deed is executed by him/her for benefit of his/her creditors;

(vi)  If the Contractor being a Company pass a resolution or the court delivers an order
of judgement that the Company shall be wound up, or if a receiver or a manager on
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court
or the creditor to appoint a receiver or a manager or which entitle the court to
issue a winding up order;

(viij  If the Contractor shall suffer an execution order being levied on his/her goods and
allows it to be continued for a period of 21 days;

(viiij  If the Contractor assigns without prior written approval of the Tender Accepting
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Authority, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire work or any portion thereof without prior written
approval of the Engineer-in—charge;

(ix) AND THEREFORE, the Contractor has made himself/ herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

(a) To determine the contract as aforesaid, of which rescission notice in writing
and costs to be recovered for works since executed subject to a minimum of
the amount of Earnest Money deposited by the Contractor under the hand of
Engineer-in-charge, shall be the conclusive evidence. Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered
for executed works and performance guarantee, if any under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the
Government.

(b) After giving notice to the Contractor to measure up the work executed and to
take such whole or the balance or part thereof, as shall be un-executed out of
his/her hands, and to give it to another Contractor to complete the balance
work. The Contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work.

(c) To employ labour paid by the implementing Department, and to supply
materials, to carry out the works or any part of the work, debarring the
contractor and debiting the cost of labour and price of materials (of the amount of
which cost and price determined by certificate of the Engineer-in-Charge shall
be final and conclusive against the contractor) and crediting him/her with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of
his/her contract; the certificate of the Executive Engineer as to the value of
the work done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor
shall have no claim of compensation for any loss sustained by him/her by reason of
his/her having purchased or procured any material or entered into any engagement or
made any advances on any account or with a view to execute the work or the
performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof actually performed under this contract, unless and until the Engineer-in-charge
has certified in writing that the performance of such work and value payable in respect
thereof, and he/she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of
the Contractor within 1/4% (one fourth) of the stipulated time for completion of the work
or 45 days whichever is less, which is accepted as a valid & justified reason by the
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may
close the contract with the approval of Tender Accepting Authority. In such an
eventuality, the earnest money deposited and the security of the contractor shall be
refunded, but no payment on account of interests, loss of profit or damages etc. shall be
payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in-
Charge under Clause 3 hereof shall have become exercisable and the same had not




been previously exercised, non-exercising thereof shall not constitute as a waiver of any
of the conditions hereto, and such powers shall, notwithstanding be exercisable in the
event of any future case of default by the contractor, for which by any clause or
clauses hereof, he/she is declared liable to pay compensation amounting to whole of
his/her security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force either of the powers under ix (a) or (c) vested with him/her under the preceding
clause, he/she may if he/she so desires, take possession of all or any tools & plant,
materials and stores, in or upon the work, or the site thereof, or belonging to the
contractor, or procured by him/her and intended to be used for execution of the work,
or any part thereof, paying or allowing for the same in account at the contract rates or
in case of these not being applicable, at current market rates to be certified by the
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk,
foreman or other authorized agent, requiring him/her to remove such tools & plant,
materials or stores from the premises within a time to be specified in such notice; and in
the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expense or sale them by public auction
or private sale on account of the contractor and at his/her risk, in all respects, and the
certificate of the Engineer-in-Charge as to the expense of any such removal, and the
amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of
Work’ or in the extended time in accordance with the terms and conditions shall be
the essence of the contract. Execution of work shall commence from such time period
as mentioned in the said schedule, or from the date of handing over of the site to the
contractor whichever is later. If the contractor commits default in commencing
execution of the work as aforesaid within thirty days, without justifiable reasons
included under Force Majeure or other such reasons beyond the control of the
contractor, in which case to be reported within seven days by the contractor,
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall
after passing of thirty days from the date of scheduled commencement of work as per
work order, with the prior approval of the Tender Accepting Authority, without
prejudice to any other right to remedy available in law, be at liberty to apply clause 2
and subsequently clause 3 of the tender document.

5.1 As soon as possible after the contract is executed, signed and agreed, the
contractor shall submit a ‘Time and Progress Chart’ for each broad activity
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT)
document, for completion of items or group of items of the work. It shall indicate
the forecast of the dates of commencement and completion of various trades of
sections of the work. This may be amended, as necessary, by an agreement
between the Engineer-in-Charge and the contractor within the limitations of
time imposed in the NIT document. Further, to ensure good progress during
execution of work, the contractor shall in all cases, in which the time allowed for
any work exceeds one month (save and except for special jobs for which a
separate programme has been agreed upon) to complete the work as per defined
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into
various ‘ldentifiable and quantifiable construction related stages’ related with
the type and nature of work, and that the ‘total time allowed for completion of
work’ is to be broken up against achievement of those stages during the
construction / progress of work to ensure a periodic monitoring of progress and
enable the contractor and the Engineer-in-Charge to take corrective measures
from time to time.

5.2 If the work(s) be delayed by:
Force majeure, due to war, internal emergency and other conditions such as
abnormally bad weather, flood, cyclone natural calamity or serious loss or
damage by fire or civil commotion, strike or lockout affecting procurement of
construction materials or any of the trades employed in the work, or any other
cause which in the absolute discretion of the Engineer-in-Charge is beyond the
contractor’s control, then upon happening of any such event causing delay, the




